



57. Al-Shamiya Municipal sewer station and network (2001), work financed by CARE International for the Ministry of Interior Affairs; work included design, supply and lay sewage water network in Al-Shamiya of 400mm dia. 1200m length as main line, design and construct rain water station with all the required civil, mechanical and electrical works, lay discharge pipe of 300mm dia. 1000m length.
58. Missan Province potable water network (2001), work financed by CARE International for the Ministry of Municipals and Municipal Administrations; work included supply UPVC pipes of (110, 160 & 200)mm for the Districts of Al-Sabooniya and Awasha, 32000m length and connecting 5000 residential units with the network.
59. Residential Complex in Al-Amiriya (2000), work done for the Ministry of Irrigation; work included construction of six 3-storey buildings with all the required services such as sanitary, water networks, streets and lighting.
60. Khan Dhari sewage water network (2000), work done for the Ministry of Housing and Construction, Al-Farooq Contracting Company; work included laying rainwater network of (250, 300 & 400)mm dias. of 1500m long for the complex in Baghdad.
61. Wasit Province potable water network (20000, work financed by CARE International; work included supply pipes and fittings of (110, 160 & 200)mm dias. 30000m long and connecting 3200 residential units to the network with the governmental establishments and mosques and schools.





62. Al-Wihda potable water project in Baghdad (1999), work financed by International Committee of the Red Cross for Baghdad Mayorality; work included supply and install water intake of steel supports and steel structure of 75m length and as the depth of Tigris River, lay nine low lift pipes for the old and new projects of 500mm dia. 80m length for each pipe, supply and install foot valve.
63. DC2 sewage station (1999), work supplied by UNICEF for Baghdad Mayorality; work included full rehabilitation of the station, supply and install 2 screens, rehabilitate vertical pumps of (600, 500, 350 & 200)mm, rehabilitate the control boards.
64. Repair the collapse of Doura trunk sewage line (1999), work financed by UNICEF for Baghdad Mayorality; work included replacing of the trunk line of 1500mm dia. 4m depth, 260m length and replacing sewer line of 1000mm dia. 6.5m depth.
65. Rehabilitate Al-Hilla New potable water (1999), work financed by CARE International; work included the enhancement of the intake with the low & high lift pumps, sedimentation, chlorine and alum tanks, control panels.
66. 9 Nissan potable water project of 120 million gallon/day (1998), work financed by CARE International, work included the rehabilitation of low & high lift pumps, fabricate and install scrapers and alum mixers, operate the filters system, control panels, back wash pumps, repair and operate the air vessels system and all the required civil works, also enhance the water intake.





1. Starting the renovation of Baqaq Bridge (collapsed due to rain flooding) connecting Duhok and Nainawa governorates (2020) financed by the World Bank and supervised by Al-Mu'tasim State Construction Company. Work includes boring the piles and reinforced concrete cast, re-bar and concrete cast, pile cap, distribution and installing the precast girders, paving with concrete and asphalt.





2. Work completed in Aug. 2018 concerning Ramadi Office Premises Upgrade, for the ICRC in Ramadi – Anbar Governorate. Work included construction new room, new sandwich panel room with it’s utilities, roofing and flooring cladding, mechanical and electrical installations and repair.



CONTRACT FOR WORK

between

The International Committee of the Red Cross
Al-Salhiyyeh Karkh – house n°6
P.O. Box 3317
Baghdad, Iraq

Office: +964 (0) 77 04 438 126
E-mail: bag_bagdad@icrc.org

hereinafter referred to as "the Client"

and

Shekhan Company
Baghdad, Iraq
Mobile n°: + 964 7808881288
+964 7702534318

Hereinafter referred to as "the Contractor"

1. PREAMBLE

The Client commissions the Contractor to:
Implement the upgrading works at ICRC office in Ramadi district, Anbar governorate.

2. REPRESENTATION

The representative of the Client is: Anna Rubert, Program Manager
The project manager of the Client is: Eng. Mohammed Hamdi Al-Ani
The representative of the Contractor is: Ahmad Tawfeeq Frtw, Manager

The Contractor authorizes the following persons to sign official documents (Bill of Quantities, Invoices, Amendments to the contract, correspondences) in case of his absence:

No.	Name	Identity card n°	Signature
1	Ayad Tarik Najj	24110	<i>[Signature]</i>

3. OBJECT

3.1 Object of the contract:

- Constructing new Room.
- Fabricate new GYM room.
- Electrical Works.

As described in details within the attached BoQ.

3.2 Contractual documents:

- The following documents constitute an integral part of the contract:
- The ICRC General conditions for work contracts
 - The ICRC Works specifications
 - Bill of quantities (BoQ)
 - Timetable of works
 - Drawings

15. APPLICABLE LAW and ARBITRATION

Refer to the ICRC General conditions for work contracts.

16. ENCLOSURES

The documents mentioned in Article 3.2 "Contractual documents" are part of the present contract and must be fully signed by the Contractor.

For the Contractor:

[Signature]
Ex: Ayad T. Najj

Ahmad Tawfeeq Frtw

Manager

Baghdad - Iraq

Date: 16 / 07 / 2018

For the Client:

[Signature]

Zoran Curkoviski

Logistician

Baghdad - Iraq

Date: 12 / 07 / 2018





3. Work completed in Aug. 2018 to Albodor / CU / Installation project, financed by ICRC. Salah al Din DoW supplied most of the electromechanical items. The company rehabilitated the tanks, supplied new collecting tank, supply and install new 400kVA electric transformer. Fabricate and install intake of different steel sections, supply and install crane.



ICRC

Hand Over Certificate

For
Albodor / CU / Installation
In
Tikrit City, Salah al Din Governorate

REPRESENTATION

The representative of the DoW is Eng. Mohammed Mahmood Hussein, the Director.
The representative of the ICRC is Eng. Ali Farooq Abdullah, Project Manager.
The representative of the Contractor is Mr Ahmad Tawfeeq Frtw, Manager.

OBJECTIVE

The present Hand Over Certificate confirms that the implemented works of Albodor / CU / Installation in Tikrit City, Salah al Din Governorate performed by Shekhan Company in Baghdad/Iraq are completed according to the bill of quantities, technical drawings and technical specifications and that the warranty period has come to end.

Upon acceptance of the works, the DoW declares not having further claims towards the ICRC and the Contractor, and that the signature of the present Hand Over Certificate definitively closes the contract.

The DoW is consequently responsible to manage and maintain adequately the facilities constructed by the ICRC.



Read, approved and signed in 3 originals copies by:

for the DoW

for the Contractor

for the ICRC

date: 3 / 11 / 2019

date: 21 / 4 / 2019

date: 18 / 11 / 2019

[Signature]

[Signature]

[Signature]

Eng. Mohammed Mahmood Hussein
General Director of DoW
Salah al Din

Mr Ahmad Tawfeeq Frtw
Manager
Baghdad

Lucien Blandier
ICRC Program Manager
Baghdad Sub Delegation



Tawfeeq Ahmad



ICRC

Works Completion Certificate

For
Albodor / CU / Installation
In
Tikrit City, Salah al Din Governorate

REPRESENTATION

The representative of the DoW is Eng. Mohammed Mahmood Hussein, the Director.
The representative of the ICRC is Eng. Ali Farooq Abdullah, Project Manager.
The representative of the Contractor is Mr Ahmad Tawfeeq Frtw, Manager.

OBJECTIVE

The present Works Completion Certificate confirms that the implemented works of Albodor / CU / Installation in Tikrit City, Salah al Din Governorate performed by Shekhan Company in Baghdad/Iraq are completed according to the bill of quantities, technical drawings and technical specifications.

The works are consequently covered by the warranty as from the date of the "End of Works Notification" issued on the 18.10.2018 by the ICRC to the DoW and for a period of 6 months.

Read, approved and signed in 3 originals copies by:

for the DoW

for the Contractor

for the ICRC

date: 18 / 10 / 2018

date: 22 / 10 / 2018

date: 19 / 05 / 2019

[Signature]

[Signature]

[Signature]

Eng. Mohammed Mahmood Hussein
General Director of DoW
Salah al Din

Mr Ahmad Tawfeeq Frtw
Manager
Baghdad

Anna Rubert
ICRC Program Manager
Baghdad Sub Delegation
P.O. Lucien Blandier





4. The work completed to install fifteen chlorine units in Baghdad Governorate for Baghdad Governorate DoW and funded by the ICRC – Baghdad. The work included supply and install 2kg/h chlorinator, booster of $Q=(1.2-4.5)m^3/h - H(72-154)m$.



ICRC

Works Completion Certificate

for
Jawadain / 2CUs / Rehabilitation
in
Taji District, Baghdad Governorate

REPRESENTATION

The representative of the DoW is Eng. Haider Hani Hachim, Director.
The representative of the ICRC is Eng. Ali Hussein Alwan, Project Manager.
The representative of the Contractor is Mr. Ahmad Tawfeeq Frtw, Manager.

OBJECTIVE

The present Works Completion Certificate confirms that the implemented works Jawadain / 2CUs / Rehabilitation in Taji District, Baghdad Governorate performed by Shekhan Company in Baghdad are completed according to the bill of quantities, technical drawings and technical specifications.

The works are consequently covered by the warranty as from the date of the "End of Works Notification" issued on the 19.07.2016 by the ICRC to the DoW and for a period of 6 months.

Read, approved and signed in 3 originals copies by:

for the DoW	for the Contractor	for the ICRC
date: 21 / 8 / 2016	date: 31 / 8 / 2016	date: 31 / 8 / 2016
Eng. Haider Hani Hachim General Director of DoW Baghdad	Eng. Ahmad Tawfeeq Frtw Manager Baghdad	Bernhard Rimmhofer ICRC Program Manager Baghdad Sub Delegation



ICRC

Hand Over Certificate

for
Jawadain / 2CUs / Rehabilitation
in
Taji District, Baghdad Governorate

REPRESENTATION

The representative of the DoW is Eng. Raad Khairy Abdullah, Director.
The representative of the ICRC is Eng. Ali Hussein Alwan, Project Manager.
The representative of the Contractor is Mr. Ahmad Tawfeeq Frtw, Manager.

OBJECTIVE

The present Hand Over Certificate confirms that the implemented works Jawadain / 2CUs / Rehabilitation in Taji District, Baghdad Governorate performed by Shekhan Company in Baghdad are completed according to the bill of quantities, technical drawings and technical specifications and that the warranty period has come to end.

Upon acceptance of the works, the DoW declares not having further claims towards the ICRC and the Contractor, and that the signature of the present Hand Over Certificate definitively closes the contract.

The DoW is consequently responsible to manage and maintain adequately the facilities rehabilitated by the ICRC.

Read, approved and signed in 3 originals copies by:

for the DoW	for the Contractor	for the ICRC
date: 4 / 5 / 2017	date: 20 / 1 / 2017	date: 04 / 05 / 2017
Eng. Raad Khairy Abdullah General Director of DoW Baghdad	Eng. Ahmad Tawfeeq Frtw Manager Baghdad	Frej Soren Set ICRC Program Manager Baghdad Sub Delegation



5. Work completed on Jan. 2019 to rehabilitation of camera building and communications department in Mosul University, East Mosul, Ninawa Governorate, (contract No.: P/AM 440/18), financed by the UNDP. Work includes civil installation and renovation, sanitary and electromechanical. Concrete works, mosaic and ceramic tiles cladding, brick construction, plaster and render, supply and install wooden and steel doors and windows, paint, roofing. Supply and install water tanks, toilets with connection, wash basin with accessories, sewage and rain pipes. Interior and exterior lights, ceiling and exhaust fans, secondary distribution boards, different sizes cables, split units and water heater.



Empowered lives.
Resilient nations.

CONTRACT FOR WORKS

05 Aug 2018

M/S Shekhan Company General Contracts & Transportation Ltd
Address: Iraq – Baghdad – Al-Wihda Qt.
Tel: +964 (0) 750 418 7573
Email: shekhan_ahmed@yahoo.com

Dear Sir,

Ref.: Contract No. P/AM 440/18 – "Rehabilitation of Camera Building and Communications Department in Mosul University, East Mosul-Ninawa Governorate-Iraq"

The United Nations Development Programme (hereinafter referred to as "UNDP") wishes to engage your company, Shekhan Company General Contracts & Transportation Ltd, duly incorporated under the Laws of Iraq (hereinafter referred to as the "Contractor") for the "Rehabilitation of Camera Building and Communications Department in Mosul University, East Mosul-Ninawa Governorate- Iraq" (hereinafter referred to as the "Works"), in accordance with the following Contract. The details BOQs are attached at Annex- II of this contract.

1. Contract Documents

- 1.1 This Contract is subject to the UNDP General Conditions for Civil Works, attached hereto as Annex I. The provisions of such Annex shall control the interpretation of this Contract and in no way, shall be deemed to have been derogated by the contents of this letter and any other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".
- 1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following documents, which shall take precedence over one another in case of conflict in the following order:
 - a) This letter;
 - b) UNDP General Conditions of Contract for Works, attached hereto as Annex I;
 - c) Priced Bill of Quantities provided under the contractor's offer in response to UNDP ITB-398/18; attached hereto as Annex II; and
 - d) The Contractor's Technical and Financial bids in response to UNDP RFQ# ITB-398/18 not attached hereto but known to and in the possession of both parties.
- 1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this Contract.

Contract no. P/AM 440/18

8.2 The address of the UNDP Engineer for the purposes of communication under this contract will be:

Eng. Amjed Nadhim, Consultant Civil Engineer,
E-mail: engamjed161@gmail.com
Mobile: +964 (0) 0773017004

if the above terms and conditions meet with your agreement as typed in this letter and in the Contract Documents, please initial every page of this letter and its attachments and return to this office duly signed and dated.

Sincerely yours,

Piero Emanuele Franceschetti
Head of Service Center
UNDP, Iraq



For Shekhan Company General Contracts & Transportation Ltd
Agreed and Accepted:

Signature
Name Hani Ahmed Tawfeeq
Title Project manager
Date 2018/8/6

Contract no. P/AM 440/18

pg. 5



6. Work completed on Mar. 2019 to renovation of reception building of education directorate, East Mosul, Ninawa Governorate, (contract No.: P/AM 442/18), financed by the UNDP. Work includes civil installation and renovation, sanitary and electromechanical. Concrete works, mosaic and ceramic tiles cladding, brick construction, plaster and render, supply and install wooden and steel doors and windows, paint, roofing. Supply and install water tanks, toilets with connection, wash basin with accessories, sewage and rain pipes. Interior and exterior lights, ceiling and exhaust fans, secondary distribution boards, different sizes cables, split units and water heater.

United Nations Development Programme



03rd January 2019

Contract Amendment No. 1

With reference to the Contract No. P/AM442/18 between UNDP and Shekhan Co for General Contracts and General Transport, Ltd For Renovation of Reception Building of Education Directorate-East Mosul-Ninawa Governorate, Iraq (hereinafter referred to as the Works), in accordance with the Contract.

Whereas, as per UNDP Rules and Regulations, any modification to this Contract shall require an amendment in writing between both parties and duly signed by the authorized representatives of the Contractor and UNDP.

WHEREAS such amendment shall result into: Revision of payment schedule.

NOW THEREFORE, the relevant contract provisions indicated under Clause 3 "Price and Payment" sub clause 3.3 is hereby replaced with the new payment schedule as follows:

Clause No. 3.3:

Invoices shall be submitted by the Contractor to the Engineer upon achievement of the corresponding milestones and for the following amounts:

SN	Item / Description / Milestone	Percentage of payment
1	Payment upon completion of 50% of the works, duly certified by the UNDP Engineer	50%
4	Payment upon substantial completion of the works, thus completion 100% work duly certified by the UNDP Engineer.	50%

NEVERTHELESS, all other terms and conditions of the Contract, except as amended herein, shall remain unchanged, and shall continue in full force and effect.

Contract No. P/AM442/18 – Amendment No. 1

Page 1 of 2



Sincerely yours,

Piero Emanuele Franceschetti
Head of Service Center

For: Shekhan Co for General Contracts and General Transport, Ltd
AGREED AND ACCEPTED

Signature: _____

Name: _____



Contract No. P/AM442/18 – Amendment No. 1

Page 2 of 2





7. The work is completed (2016) in Salah Al-Din general hospital, construction of (15*10)m prefabricated emergency room. Cast re-enforced base, fabricate and install the steel frame, install the sandwich panels, electric fixtures and sanitary items. The work financed by the International Committee of the Red Cross-Baghdad (ICRC).





ICRC CONTRACT
IRAQ
WATER AND HABITAT

GOVERNORATE :	DISTRICT :	LOCATION :
Salah al-Din	Tikrit	Um al Qura/ Hay al Qadisiya

Contract seen and approved by:		
Title	Name	Signature
HoD	Katharina Ritz	Seen and "Electronically Approved" on 30.11.2016
Admin Co.	Matteo Colombo	Seen and "Electronically Approved" on 30.11.2016
Log Co	Mauro Enzo Iacona	Seen and "Electronically Approved" on 28.11.2016
WatHab Co	Imad Chiri	Seen and "Electronically Approved" on 27.11.2016
Program Manager	Frej Soren Saf	<i>FS</i> 4.12.2016

GO code :	IRAK DPL ASSENGO	TITLE :	Mosul Emergency IDP response (2016) - Salah al Din / GH / ER extension
SO n° :	SO 01	WPA n° :	BAG 16 -2-0001

OD n° :	SHE02IQ	BGD 16	011796	Total Amount in CHF :	65,802.--
SR n° :	-----	BGD 16	16026521	Total Amount in USD :	66,615.--
AoE :	N/A			Date :	.. .2016

CONTRACT FOR WORK

between
The International Committee of the Red Cross
Al-Salhiyyeh Karkh - house n°6
P.O. Box 3317
Baghdad, Iraq

Office: +964 (0) 77 04 438 126
E-mail: bag_bagdad@icrc.org

hereinafter referred to as "the Client"

and

Shekhan Company
Baghdad - Salman Faiq ST
Baghdad, Iraq
Tel: 07808881288 & 07702534318

hereinafter referred to as "the Contractor"

1. PREAMBLE

The Client commissions the Contractor to:
ER Extension work for Salah al Din GH in Hay al Qadisiya, Um al Qura, Tikrit District, Salah al-Din Governorate.

2. REPRESENTATION

The representative of the Client is:
Katharina Ritz, Head of Delegation
The program manager of the Client is:
Frej Soren Saf /WatHab delegate name
The project manager of the Client is:
Eng. Ali Farooq Abdullah
The representative of the Contractor is:
Ahmad Tawfeeq Frtw, Manager

3. OBJECT

3.1 Object of the contract:

- Site preparation & Civil works; cleaning and levelling of site, spreading sub base with compaction, casting new reinf. concrete base (11X16X0.15m), & flooring
- Construction works; construct new ER Ward of dimension (15X10X3 m) using of sandwich panel for side walls & top roofing.
- Electro - mechanical works; (Supply and connect new feeder 4*35mm², new secondary DB, new split ACs, false ceiling, & plumbing)

3.2 Contractual documents:

- The following documents constitute an integral part of the contract:
• The ICRC General conditions for work contracts

For the Contractor:	For the Client:
 Ahmad Tawfeeq Frtw Manager Baghdad - Iraq Date: 04/12/2016	 Naik Mohammed Logistician Baghdad - Iraq Date: 12/1/2016
Account n°: <u>23914</u>	
Branch: <u>Main</u>	
Name: <u>Baghdad P Shekhan General Contracts Co.</u>	
Bank: <u>Baghdad Bank</u>	



ICRC

Hand Over Certificate

for

**Mosul Emergency /IDP Response (2016)-
Salah al Din / GH / ER extension
in
Hay al Qadisiya- Tikrit District, Salah al Din Governorate**

REPRESENTATION

The representative of the DoH is Dr. Nawfal Khaz'al Hadid, GH Director.
The representative of the ICRC is Eng. Ali Farooq Abdullah, Project Manager
The representative of the Contractor is Eng. Ahmad Tawfeeq Frtw, Manager.

OBJECTIVE

The present Hand Over Certificate confirms that the implemented works of (Mosul Emergency / IDP Response (2016) - Salah al Din / GH / ER extension), in Hay al Qadisiya- Tikrit District, Salah al Din Governorate performed by Shekhan Company in Baghdad / Iraq are completed according to the bill of quantities, technical drawings and technical specifications and that the warranty period has come to end.

Upon acceptance of the works, the DoH declares not having further claims towards the ICRC and the Contractor, and that the signature of the present Hand Over Certificate definitively closes the contract.

The DoH is consequently responsible to manage and maintain adequately the facilities constructed by the ICRC.



Read, approved and signed in 3 original copies by:

for the DoH	for the Contractor	for the ICRC
date: <u>1/1/</u>	date: <u>08/12/2017</u>	date: <u>20/09/2017</u>
Dr. Omar Sabah Shafeeq General Director of DoH Salah al Din	Mr. Ahmad Tawfeeq Frtw Manager Baghdad	Frej Soren Saf ICRC Program Manager Baghdad Sub Delegation



8. The work completed (2016) to maintain Al-Jawadain water center CUs of 200m³/h each. Two CUs of Spanish and French origins, only one CU is working with low capacity. The work includes repair the intake, settling and collecting tanks, filters, chemical units, HLP units. The work financed by the ICRC-Baghdad.





ICRC

ICRC CONTRACT

IRAQ

WATER AND HABITAT

GOVERNORATE :	DISTRICT :	LOCATION :
Baghdad	Jawadain	Taji

Contract seen and approved by:		
Title	Name	Signature
HoD	Katharina Ritz	<i>[Signature]</i> 16.05.16
AdminCo	Matteo Colombo	<i>[Signature]</i> 15.05.16
WatHabCo	Imad Chiri	<i>[Signature]</i> 15.05.16
Program Manager	Heike Kemper	<i>[Signature]</i> 15.05.2016

GO code :	IRAKGEN ASSENGO	TITLE :	Jawadain / 2 CUs / Rehabilitation
SO n° :	SO 02	WPA n° :	BAG 16-0005

PO n° :	SHE 02	BAG 16	30146	Total Amount in CHF :	173,296.--
RO n° :	-----	BAG 16	30250	Total Amount in USD :	179,600.--
AoE :				Date :	. 2016

General Contract



CONTRACT FOR WORK

between

The International Committee of the Red Cross
Al-Salhiyyeh Karkh - house n°6
P. O. Box 3317
Baghdad , Iraq

Office: +964 (0) 77 04 438 126
E-mail: bag_bagdad@icrc.org

hereinafter referred to as "the Client"

and

Shekhan Company
Baghdad - Salman Faiq ST
Baghdad , Iraq
Tel: 0780881288 & 07702534318

hereinafter referred to as "the Contractor"

1. PREAMBLE

The Client commissions the Contractor to:
Rehabilitate 2 CUs in Jawadain sub-district, Taji, Baghdad Governorate

2. REPRESENTATION

The representative of the Client is: Katharina Ritz, Head of Delegation
The program manager of the Client is: Heike Kemper, Program Manager
The project manager of the Client is: Ali Hussein Alwan
The representative of the Contractor is: Ahmad Tawfeeq Frtw, company Director

The Contractor authorizes the following persons to receive the payments of this contract and deal with all administrative issues related to this contract, in case of his absence :
Tawfeeq Ahmed Tawfeeq, representative of the contractor

3. OBJECT

3.1 Object of the contract:

- Supply and install 4 new submersible pumps (with mechanical & electrical works).
- Rehabilitation of tanks (2 settling & 1 collecting tank) (with mechanical works).
- Rehabilitation of 5 pressure filters (with new media and mechanical works).
- Supply and install 3 new HL pumps (with mechanical and electrical works).
- Supply and install 2 chlorination units
- Maintain 2 alum units.
- Supply and install one MDB, maintain one MDB

3.2 Contractual documents:

- The following documents constitute an integral part of the contract:
- The ICRC General conditions for work contracts
- The ICRC Works specifications
- Bill of quantities (BoQ)

General Contract

12. LANGUAGE

If this contract is translated into another language, the English version will prevail in case of dispute or discrepancy.

13. APPLICABLE LAW and ARBITRATION

Refer to the ICRC General conditions for work contracts.

14. ENCLOSURES

The documents mentioned in Article 3.2 "Contractual documents" are part of the present contract and must be fully signed by the Contractor.

For the Contractor:

For the Client:

[Signature]
General Contract

[Signature]

Ahmad Tawfeeq Frtw /
Director

Mauro E. Iacona
Logistics Coordinator

Baghdad - Iraq

Baghdad - Iraq

Date: 29 / 5 / 2016

Date: 15 / 5 / 16

Account n°: 23914

Branch: Main

Name: Shekhan General contracts co

Bank: Baghdad

General Contract



ICRC

Works Completion Certificate

for

Jawadain / 2CUs / Rehabilitation
in
Taji District, Baghdad Governorate

REPRESENTATION

The representative of the DoW is Eng. Haider Hani Hachim, Director.
The representative of the ICRC is Eng. Ali Hussein Alwan, Project Manager.
The representative of the Contractor is Mr. Ahmad Tawfeeq Frtw, Manager.

OBJECTIVE

The present Works Completion Certificate confirms that the implemented works Jawadain / 2CUs / Rehabilitation in Taji District, Baghdad Governorate performed by Shekhan Company in Baghdad are completed according to the bill of quantities, technical drawings and technical specifications.

The works are consequently covered by the warranty as from the date of the "End of Works Notification" issued on the 19.07.2016 by the ICRC to the DoW and for a period of 6 months.

Read, approved and signed in 3 originals copies by:

for the DoW
date: 24 / 5 / 2016

for the Contractor
date: 31 / 5 / 2016

for the ICRC
date: 31 / 5 / 2016

Eng. Haider Hani Hachim
General Director of DoW
Baghdad

Eng. Ahmad Tawfeeq Frtw
Manager
Baghdad

Eng. Ali Hussein Alwan
ICRC Program Manager
Baghdad Sub Delegation



9. Implementation of the autonomous project on 160'000m3 area in Al-Kasik, Mosul (2013) for Al-Mansour Company, Ministry of Housing & Construction. Work includes construction of 24 different dimensions and service buildings, construction of 7 warehouses, 12 bungalows, 6 car parks, 10 security towers, constructed 2000m fence of 3m height, lay potable and fire-fighting pipes. Lay HT & LT cables on power transmission poles, install telephony, internet and internal broadcasting system. Install lighting poles, construct concrete and asphalt roads with walkways, gardens.



أربعة عشر: يلتزم الطرف الثاني بفترة صيانة أمدها (سنة واحدة) عن الاعمال المنفذة من قبله تبدأ بعد الاستلام الأولي.

خمس عشر: في حالة تجهيز المواد من قبل الطرف الاول فان الطرف الثاني يكون ملزماً بالمحافظة عليها واستعمالها بالشكل الصحيح وبكسبه يتحمل قيمة النهدر بالمواد وبموجب اسعار السوق المسانده لكميات النهدر خارج حدود النسب المحدده بتعليمات الطرف الاول مضافاً اليها تحميلات ادارية بنسبة (٢٠٪) عشرون بالمائة كما ويتحمل كلف المواد للفترات المنفذه والتي رفضت بسبب سوء التنفيذ بالاسلوب نفسه.

ستة عشر: يتحمل الطرف الثاني مسؤولية تأمين الحراسة ولحين صدور شهادة الاستلام الاولى للفترات التالية:

- أ- الأعمال المنفذة من قبله
- ب- المواد المجهزه اليه من قبل الطرف الاول
- ج- المواد المجهزه من قبله
- د- اية موجودات بمختلف انواعها عائدة للطرف الاول ضمن موقع عمل للطرف الثاني.

سبعة عشر: يقدم الطرف الثاني:

- ١- كفاية حسن التنفيذ بمبلغ ٣,٠٠٠,٠٠٠ دينار بموجب ضمان تنفيذ
- ٢- رسم الطابع المالي بمبلغ قدره ١٠,٠٠٠,٠٠٠ دينار
- ٣- رسم الطابع الهندسي بمبلغ قدره ١٠,٠٠٠,٠٠٠ دينار
- ٤- اجور نشر الاعلان بموجب ضمان

ثمانية عشر: على المقاول تأمين تجهيزات السلامة المهنية والبيئة

تسعة عشر: يتحمل الطرف الثاني مسؤولية تأمين حياض مياه الصرف الصحي في مقر الشركة أو المشروع العائدة للطرف الاول محلاً للتبليغ وتوجيه الإنذارات وفي حالة عدم حضوره يتم اتخاذ الاجراءات القانونية بحقه غيابياً ولا يحق للطرف الثاني الطعن بشرعيته.

عشرون: في حالة نشوب خلاف بين الطرفين المتعاقدين نتيجة تنفيذ احكام هذا العقد فتكون محاكم بغداد هي الجهة المختصة للنظر في الخلاف.

احدى وعشرون: يتحمل الطرف الثاني نسبة من كلف التامين عن العمل المنفذ من قبله بنفس نسبة كلفة مقاولته إلى كلفة المقاولة الاصلية.

اثنان وعشرون: وقع العقد في تاريخ ٢٠١٣ / ١٠ / ٢٠

المقاول: **شركة شيخان للمشاوالات الصامة**

الطرف الثاني: **شركة شيخان للمشاوالات الصامة**

الطرف الاول: مدير عام شركة المنصور العامة للمقاوالات إضافة لتوظيفته

العنوان: صفا صفاة بكان / كات صفاة بكان / ٧٤٨ / ٧٤٨ / ٧٤٨

الصفة: مدير عام شركة المنصور العامة للمقاوالات

((بسم الله الرحمن الرحيم))

المقاول: **شركة المنصور العامة للمقاوالات الاشغائية**

الطرف الاول: **شركة المنصور العامة للمقاوالات الاشغائية**

الطرف الثاني: **شركة شيخان للمشاوالات الصامة**

عنوانه: **شركة شيخان للمشاوالات الصامة**

رقم الهاتف: **٠٧٥٠١١٥٥٩٩٢**

رقم بطاقة السكن: **٠٧٤٨ / ٧٤٨ / ٧٤٨**

في ٢٠١٣ / ١٠ / ٢٠

في ٢٠١٣ / ١٠ / ٢٠

في ٢٠١٣ / ١٠ / ٢٠

بناءً على موافقة الطرف الاول بكتابه المرقم بـ ٩٠ وقرار لجنة التعهدات المركزية المرقم بـ ٩٠ وقرار اللجنة الفرعية في المشروع المرقم بـ ٩٠ اتفق الطرفان على الآتي:

أولاً: يتعهد الطرف الثاني بتقديم امان ضمانات كالتالي:

بمبلغ إجمالي قدره ٦,٠٠٠,٠٠٠ دينار

ثانياً: يلتزم الطرف الثاني بالتزام الاجراءات المتفق عليها في هذه المقاولة وتسليمها الى الطرف الاول خلال مدة قدرها (سنة) ايضاً تبدأ بعد اسبوع من تاريخ توقيع العقد وفي حالة وجود ما يمنع من المباشرة يتم استصدار الموافقة من اللجنة الفرعية الطرف الاول حصراً بعد تقديم طلب من قبل الطرف الثاني موضحاً فيه اسباب عدم المباشرة.

ثالثاً: في حالة تأخر الطرف الثاني عن تنفيذ التزاماته التعاقدية خلال المدة المحدده بالفقرة (ثانياً) فانه يتحمل غرامة تأخيرية قدرها (١٠٪) من قيمة العقد مضمومة على مدة العقد (١٠) عن كل يوم تأخير على ان لا يتجاوز مبلغ الغرامة الكلية (١٠٪) من مبلغ المقاولة حيث يتم سحب العمل من المقاول بعد تجاوز الغرامة النسبية المذكورة.

رابعاً: تعتبر الوثائق والمستندات الآتية جزء من العقد ويتم التنفيذ بموجبها:

- ١- صيغة العقد
- ٢- كتاب الإحالة
- ٣- اختيار التمديد التقني والفقرات الواردة فيه جزء لا يتجزأ من العقد الاصيلي
- ٤- جدول الكميات والأسعار المقررات العمل والشروط المثبتة فيه مصدقة من قبل الطرفين الاول والثاني
- ٥- الشروط العامة لمقاوالات اصال الهندسية المدنية والمعمارية والكهربائية وبمسئمتها الاول والثاني وتعليمات تنفيذ العقد رقم ١ لسنة ٢٠٠٨
- ٦- المخططات والملاحظات الخاصة بالمقاولة المرغفة بالإعلان أو كتاب الدعوة

العنوان: صفا صفاة بكان / كات صفاة بكان / ٧٤٨ / ٧٤٨ / ٧٤٨

الصفة: مدير عام شركة المنصور العامة للمقاوالات



10. Implementation of the autonomous project on 160'000m3 area in Al-Kasik, Mosul (2013) for Al-Mansour Company, Ministry of Housing & Construction. Work includes construction of 24 different dimensions and service buildings, construction of 7 warehouses, 12 bungalows, 6 car parks, constructed 2000m fence of 3m height, lay potable and fire-fighting pipes. Lay HT & LT cables on power transmission poles, install telephony, internet and internal broadcasting system. Install lighting poles, construct concrete and asphalt roads with walkways, gardens.



عدد ٢٠٠٩/١٧
تاريخ ٢٠٠٩/١٧

اربعة عشر: يلتزم الطرف الثاني بفترة صيانة امدها (سنة واحدة) عن الاعمال المنفذة من قبله تبدأ بعد الاستلام الاولي .

خمس عشر: في حالة تجهيز المواد من قبل الطرف الاول فان الطرف الثاني يكون ملزماً بالمحافظة عليها واستعمالها بالشكل الصحيح ويعكسه بحمل قيمة الهدر بالمواد وبموجب اسعار السوق المساهمة لكميات الهدر خارج حدود النسب المحددة بتعليمات الطرف الاول مضافاً اليها تعديلات ادارية بنسبة (٢٠٪) عشرون بالمائة كما وتحمل كلف المواد للفترات المنفذة والتي رفضت بسبب سوء التنفيذ بالاسلوب نفسه.

سنة عشر: يتحمل الطرف الثاني مسؤولية تأمين الحراسة ولحين صدور شهادة الاستلام الاولي للفترات التالية:

- ١- الاعمال المنفذة من قبله .
- ب- المواد المجهزة اليه من قبل الطرف الاول .
- ج- المواد المجهزة من قبله .
- د- اية موجودات بمختلف النواحي عائدة للطرف الاول ضمن موقع عمل للطرف الثاني .

سبعة عشر: يقدم الطرف الثاني:

- ١- كراسة حسن التنفيذ بمبلغ ٩٩٩٩٩ دينار بموجب حتماً: ٢٠٠٩/١٧
- ٢- رسم الطابع المالي بمبلغ قدره ٩٩٩٩٩ دينار ٢٠٠٩/١٧
- ٣- رسم الطابع الهندسي ٩٩٩٩٩ دينار ٢٠٠٩/١٧
- ٤- اجور نشر الاعلان ٩٩٩٩٩ دينار ٢٠٠٩/١٧
- ٥- اجور نشر الاعلان ٩٩٩٩٩ دينار ٢٠٠٩/١٧

ثمانية عشر: على المقاول تأمين تجهيزات السلامة المهنية والبيئة

تسعة عشر: يعتبر العنوان الالكتروني، والعنوان المحدث من فناء المقاول، و لوحة الاعلانات في مقر الشركة أو المشروع العائدة للطرف الاول محلاً للتبليغ وتوجيه الإشارات وفي حالة عدم حضوره يتم اتخاذ الاجراءات القانونية بحقه غيابياً ولا يحق للطرف الثاني الطعن بشرعيته.

عشرون: في حالة نشوب خلاف بين الطرفين المتعاقدين نتيجة تنفيذ احكام هذا العقد فتكون محاكم بغداد هي الجهة المختصة للنظر في الخلاف.

احدى وعشرون: يتحمل الطرف الثاني نسبة من كلف التأمين عن العمل المنفذ من قبله بنفس نسبة كلفة مقاولته إلى كلفة المقابلة الاصلية.

اثنان وعشرون: وقع العقد في تاريخ ٢٠٠٩/١٧

الطرف الثاني: شركة شيخان للمقاولات العامة
المقاول: شركة شيخان العامة
العنوان: ص ب بيطاء بتمويه / احوال لشؤون بيم ٢٧٤٨
الصفة: مدير عام شركة المتصور العامة للمقاولات
رقم بيطاء بتمويه ٢٧٤٨٧
رقم ص ب بيطاء بتمويه / احوال لشؤون بيم ٢٧٤٨٧
رقم بيمول ٢٧٤٨٧

((بسم الله الرحمن الرحيم))

عدد: ٢٠٠٩/١٧
تاريخ: ٢٠٠٩/١٧

وزارة الاصلر والاسكان
شركة المتصور العامة للمقاولات الانشائية

((عقد))

الطرف الاول: شركة المتصور العامة للمقاولات الانشائية ومثلها المدير العام اضافة الى وظيفته:
الطرف الثاني: المقاول: دكتور بيطاء بتمويه
رقم الوفاة: ٢٠٠٩/١٧
رقم بطاقة السكن: ٢٠٠٩/١٧
في ٢٠٠٩/١٧
في ٢٠٠٩/١٧

بناءً على موافقة الطرف الاول بكتابه المرقم بـ ١٨
وقرار لجنة التعديلات المركزية المرقم بـ ١٨
وقرار اللجنة الفرعية في المشروع المرقم بـ ١٨
اتفق الطرفان على الاتي:

اولاً: يتعهد الطرف الثاني باتمام الاعمال المتأق عليها في هذه المقابلة وتسليمها الى الطرف الاول خلال مدة قدرها (سنة واحدة) تبدأ بعد اسبوع من تاريخ توقيع العقد وفي حالة وجود ما يمتنع من المباشرة يتم استكمال مواصفات الطرف الاول حصراً بعد تنقيح طلب من قبل الطرف الثاني موضحاً فيه اسباب عدم المباشرة.

ثانياً: في حالة تأخر الطرف الثاني عن تنفيذ التزاماته المتعاقبة خلال المدة المحددة بالفقرة (ثانياً) فانه يتحمل غرامة تأخيرية قدرها (١٠٪ من قيمة العقد مقسومة على عدة الدفع) عن كل يوم تأخير على ان لا يتجاوز مبلغ الغرامة الكلي (١٠٪) من مبلغ المقابلة حيث يتم سحب العمل من المقاول بعد تجاوز الغرامة للنسبة المذكورة .

رابعاً: تعتبر الوثائق والمستندات الآتية جزء من العقد ويتم التنفيذ بموجبها:

- ١- سيرة العقد
- ٢- كتاب الاحالة
- ٣- يعتبر التعمد الخطي بالقرارات الواردة فيه جزء لا يتجزأ من العقد الاصيل
- ٤- جدول الكميات والاسعار للقرارات العمل والشروط المثبتة فيه مصدقة من قبل الطرفين الاول والثاني
- ٥- الشروط العامة لمقاولات اعمال الهندسة المدنية والمعمارية والكهربائية بضمها الاول والثاني وتعليمات تنفيذ العقود رقم ١ لسنة ٢٠٠٨
- ٦- المخططات والمواصفات الخاصة بالمقابلة المراد بالاعلان أو كتاب الدعوة المباشرة.

شركة شيخان للمقاولات العامة



SHEKHAN

FOR GENERAL CONTRACTING & PUBLIC TRANSPORT CO.,LTD.

CONTRACT OF WORKS SUPPORT





8TH ENGINEER BATTALION (COMBAT) CERTIFICATE OF APPRECIATION

IS PRESENTED TO
Shekhan Company

For your faithful service and assistance in helping rebuild the infrastructure for the Karkh and Karadah Districts. Your efforts and sacrifice over the last year have been a tremendous benefit to the citizens of Baghdad. Together we have accomplished much. Best wishes for the future.

CLEAR THE WAY!

RAYMOND S. GOULD
Command Sergeant Major, USA

BRIAN L. DOSA
Lieutenant Colonel, USA



Al Kasik, Iraq

العراق، قاعدة الكسك



Certificate of Completion OSHA 30-Hour Construction Safety Outreach Training

شهادة انتهاء دورة الصحة والسلامة المهنية (أوشا ٣٠ ساعة)

الدورة التدريبية المطولة حول السلامة الانشائية
is presented to
منحت الى

Tawfeeq Ahmed Tawfeeq
19 May 2010

MAJ Brad Miller
OSHA Construction Safety Outreach
Trainer
United States Forces-Iraq



الرائد براد ميلر
مدرب الصحة والسلامة المهنية اوشا
القوات الامريكية - العراق



DEPARTMENT OF THE ARMY
HEADQUARTERS, 8TH ENGINEER BATTALION
1ST CAVALRY DIVISION
APO AE 09348

FIVA-8EN

25 February 2005

MEMORANDUM FOR RECORD

SUBJECT: Letter of Recommendation for the Shekhan Company

1. The 8th Engineer Battalion would like to highly recommend the use of the Shekhan Company for sewer and water related construction contracts. The Shekhan Company is a large company with a good staff to manage large-scale projects (\$100K-\$4M). This company has performed with excellent results, and has done well in maximizing the hiring of local laborers to execute the company's projects. The Shekhan Company specializes in sewer projects, and is experienced in executing technical work (i.e. repairing pumps and valves, repairing motors, & installing electrical components) at pump stations.
2. The Shekhan Company executed the following projects for our battalion:
 - Currently rehabilitating the Q2 Um al Dilal Sewer Pump Station in Karkh (\$1.9 million)
3. We highly recommend the use of the Shekhan Company for any sewer project, they are one of the best companies we have worked with.
4. The point of contact for this memorandum is the undersigned at 0-790-192-4591.


BRIAN L. DOSA
LTC, EN
Commanding



DEPARTMENT OF THE ARMY
HEADQUARTERS, 5TH BCT, FIRST CAVALRY DIVISION
APO AE 09324

REPLY TO
ATTENTION OF

AFVA-5BCT-S-3

19 October 2004

MEMORANDUM FOR GATE GOLF and FOB FALCON MNF (1-7 CAV/ 1-21FA, 1-8 CAV and 515th FSB)

SUBJECT: Removal of steel, scrap metal and old military hulls from FOB FALCON

1. PURPOSE: To completely remove all scrap metal, old military hulls and excess steel from the Gate Golf internal and external area including the outside of the earthen berm going to the cement plant. The contractor is authorized by 5th BCT to remove the scrap metal immediately with any and every piece of equipment needed to accomplish the task.

CONTRACTOR DESCRIPTION:

SHIKHAN CO
Contractor Name: Abu Tofik or representative
Area 904 Haik Alwhda
Selman Faiq St.
Al-Rashid Building
Phone: 7187812/ 7901913799/ 7188738

2. INSTRUCTIONS to Security Forces/ Gate Golf Personnel
The contractor is allowed to only remove the scrap metal, hulls and steel. They can move thru Gate Golf up to Tower 6, in order to remove the scrap metal. Ensure to check every empty truck for security reasons. The scrap metal outside of the berm by Gate F is to be taken away also. Do not hinder, but do not allow the contractor to linger for longer than 12 hours per day on the site.
3. ENDSTATE: FOB FALCON is completely clear of all scrap metal.
4. POC for this memorandum is CPT Marsh, ABE 5BCT, 1CD DNVT 531-5054.


Patrick G. Marsh
CPT, EN
ABE



MULTI-NATIONAL SECURITY TRANSITION COMMAND-IRAQ
BAGHDAD, IRAQ
APO AE 09348

REPLY TO
ATTENTION OF

CAATT-LMAT


19 JAN 10

MEMORANDUM TO WHOM IT MAY CONCERN

SUBJECT: Letter of Recommendation for Tawfeeq Ahmed Tawfeeq

1. The purpose of this memorandum is to provide a letter of recommendation for Mr. Tawfeeq. Tawfeeq Ahmed Tawfeeq is the owner of Shekhan Company and I had the opportunity to work with him during my tenure as the Base Management and Engineering Advisor and Contracting Officer Representative from 11 June 2009 to 19 January 2010.
2. Mr. Tawfeeq is a passionate businessman who cares about quality and integrity. I have seen the work he has done for the Iraqi Army and it is without doubt far superior to any other work performed by any General Contractor in the Northern Area of Iraq.
3. My only regret in knowing Mr. Tawfeeq is that I did not have any new contracts to give him. I only wish I could have canceled some of the contracts I had oversight on and awarded them to Mr. Tawfeeq.
4. Mr. Tawfeeq is a man who puts the needs and service of his customers first. I whole-heartedly provide this recommendation to Tawfeeq Ahmed Tawfeeq. He ensures delivery of a quality product - customer satisfaction is the rule, not the exception.
5. Point of contact for this memorandum is 1LT Joel Sommer, at joel.sommer@us.army.mil


JOEL W. SOMMER
1LT, USAR
Base Management and Engineering Advisor
Contracting Officer Representative



DEPARTMENT OF THE ARMY
B Company, 8th Engineer Battalion
Camp Falcon, Baghdad, Iraq
APO AE 09310




AFVA-8EN-BCO

28 OCT 2004

MEMORANDUM FOR RECORD

SUBJECT: Letter of recommendation for Shekhan General Contracts Company

1. As the engineer company commander supporting the 5BCT, 1CD I have taken over as the POC for sewage repairs in the Al Rashid District of Baghdad, Iraq. During this time I had several new sewage network construction projects. One of the largest of these was in Muhallah 837 of Risala. This project consisted of laying over 9000m of sewage pipe and placing over 200 manholes. Shekhan Company was the contractor that executed this project.
2. Shekhan General Contracts Company has performed superbly in the execution of their work. The company designed and constructed the sewage network to the highest standards and completed the project ahead of schedule. Their organization and management skills were evident in the weekly project meetings as they continuously updated their timeline and project status. This company knows and understands sewage construction. I would gladly use this company again for future projects and highly recommend them for other work with U.S. military forces.
3. POC is the undersigned.


MATTHEW Y. MCCULLIFY
CPT, EN
Commanding



April 20, 2007

Ahmed Tawfeeq
Shekhan General Contract Co.

RE: Recommendation Letter

Dear Sir:

Please accept this email as a formal acknowledgement of the following subcontracts with your company:

	Subcontract Number	Total (US Dollars)	Description
1	06-17S-84901	\$24,302.00	Compound Pod C1
2	05-17S-83626	\$106,200.00	Security Lighting
3	05-17S-82639	\$711,276.00	DTB Bldg
4	05-17S-83626	\$42,900.00	Add'l Security Lighting
5	06-17S-87423	\$295,100.00	Hesco Barrier

These subcontracts were performed in support of AMEC's projects in Al Kasik. AMEC is extremely satisfied with the work that Shekhan General Contract Co. provided to our customer and was pleased to have had the opportunity to work with you and your employees on these subcontracts.

Your proactive approach to our short notice, persistent and demanding needs differentiates you from your competition.

Please feel free to use my name and contact information to others that require further information regarding our relationship with your organization. We look forward to continuing our relationship with Shekhan General Contract Co and awarding additional subcontracts to you in the future.

Sincerely,

Claire Hackett
Subcontract Administrator
AMEC Earth & Environmental, Inc.
(e) claire.hackett@amec.com
(P) 610.877.6009

AMEC Earth & Environmental, Inc.
One Plymouth Meeting, Suite 850
Plymouth Meeting PA 19462
Tel 1+610.828.8100
Fax 1+610.828.8700

www.amec.com

World Vision

Date: 5/2004 WORLD VISION INTERNATIONAL
No: 28 Mosul office / Tel. 811170

Sub/ Work certification

World vision certifies that *Shekhan Company* participated in the rehabilitation work of the water compact units in Mosul province. The company implemented the specification of the work to a good standard.

World Vision would welcome the above company to participate in any further future work with the organization and would recommend it to work with any other organization.



Rod Jackson
Office manager

Copy to:
Water department.

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OFFEROR (include ZIP Code)
SHEKHAN GENERAL CONTRACTS CO.
PO# Abdul-Kareem Abbas
Email: shekhan_ahmed@yahoo.com

15. TELEPHONE NO. (include area code)

16. REMITTANCE ADDRESS (indicate only if different from item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within _____ calendar days after the date offers are due. (Insert any amount equal to or greater than the minimum requirements stated in item 13D).
Failure to insert any number means the offeror accepts the minimum in item 13D.)

AMOUNTS >> See Schedule B

18. The offeror agrees to furnish any required performance and payment bonds

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.	DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

20B. SIGNATURE

20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED

22. AMOUNT \$716,970

23. ACCOUNTING AND APPROPRIATION DATA
21 9 2002 0000 71-2089 P310000 003200 R3R0FP A3029-6227 R0006 R0FP 03 509076

24. SUBMIT INVOICES TO ADDRESS SHOWN IN (if copies unless otherwise specified) >>

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
 10 U.S.C. 2304(c) (5)
 41 U.S.C. 253(c) (1)

26. PAYMENT WILL BE MADE BY
USACE Finance Center
5722 Integrity Drive
Millington, TN 38054-5305

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document and return _____ copies to issuing office. Contractor agrees to furnish and deliver all items or perform all work requirements identified on this form and any continuation sheets by the consideration stated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) the contract award, (b) the solicitations, and (c) the clauses, representations, certifications, and specifications incorporated by reference in or attached to this contract.

29. AWARD (Contractor is not required to sign this document). Your offer on this solicitation is hereby accepted as to the items listed. This award consummates the contract, which consists of (a) the Government solicitation on your offer, and (b) this contract award. No further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN (Type or print)
Tawfeeq Ahmed Tawfeeq

30B. SIGNATURE

30C. DATE
27-08-2006

31A. NAME OF CONTRACTING OFFICER (Type or print)
MIKE J TKACZ, Capt, USAF

31B. UNITED STATES OF AMERICA

31C. AWARD DATE

STANDARD FORM 1442 BACK (REV. 4-85)



Shekhan General Contracts Co. 2nd MTR

mod	Description	Unit	Qty.	U price \$	T. price \$
1	Supply materials and labor to construct and fix chain link fence. (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13) (14) (15) (16) (17) (18) (19) (20) (21) (22) (23) (24) (25) (26) (27) (28) (29) (30) (31) (32) (33) (34) (35) (36) (37) (38) (39) (40) (41) (42) (43) (44) (45) (46) (47) (48) (49) (50) (51) (52) (53) (54) (55) (56) (57) (58) (59) (60) (61) (62) (63) (64) (65) (66) (67) (68) (69) (70) (71) (72) (73) (74) (75) (76) (77) (78) (79) (80) (81) (82) (83) (84) (85) (86) (87) (88) (89) (90) (91) (92) (93) (94) (95) (96) (97) (98) (99) (100)		1,500	90.25	135,375
2	Supply materials and install lighting poles with double lighting (2 lamps of 500 watts bulbs. The height of the poles are 8m and will be fixed with reinforced concrete base. Work includes supply and lay cables for electricity in 80 cm depth trench covered with sand and lay a warning strip. The lights operate manually or by photocell)				
	perimeter fencing lighting	No	40	2,375.00	95,000
	interior perimeter area lighting	No	14	2,375.00	33,250
3	Supply materials and install exterior projector lights (Aluminum Die Cast 220V AC 50Hz 400 W IP65) outside of buildings; fix projector lighting at the top corner of each building according to drawing NO 4. The work includes the wiring and switches and any material which is needed to complete the work in good condition. See attached drawing (NO 4)		30		7,125
4	Concrete Perimeter Area. Supply materials and equipment OF 8 INCH as in drawings (NO 2, NO 2A, NO 2B) Work includes supply and lay Type II sub-base layer with compaction of 95% dry density, leveling and suitable slope and all the requirements to complete work in good condition	SM	1,330	217.50	287,325
5	Concrete Vehicle Search Area. Supply materials and equipment and labor to pave the area with concrete. Work includes supply and lay Type II sub-base layer with compaction of 95% dry density, leveling and suitable slope and all the requirements to complete work in good condition	SM	485	76.00	36,860
6	Gravel Perimeter Area. Supply materials and equipment to lay (3 7cm) gravel. Work includes preparing the ground grading and leveling with compaction. Then laying and leveling the gravel	SM	8,707	76.00	661,422
7	Rehabilitation of ECP asset building. Supply all materials and equipment necessary to restore guard building in good working condition, work includes installing new windows and doors, plastering of internal walls, repairing the roof, repairing the floor, installing electrical plugs, installing lighting with switches, all wiring in conduit, supply main power to the building, installing ceiling fans, installing two heat/AC units, and internal and external painting. According to drawings (NO 5, NO 5A, NO 5B)	SM	113	14.25	1,609.25
				285.00	
	Total				716,970

shekhan_ahmed@yahoo.com
Tawfeeq Ahmed Tawfeeq
27.08.2006
SHEKHAN General Contracts CO. logo

Vendor Estimate #1

Eng. Abdul-Kareem Abbas

Vendor Estimate #1



العدد: ٤٦٢٨
التاريخ: ٢٠٠٣/٩/٨


To whom it may concern
Sub.: Confirmation

Dear Sirs,

Kindly note that *Shekhan General Contracting Company* had executed and rehabilitated many jobs concerning water projects, water treatment plants and potable water networks with different sizes & lengths.

The company has excellent work history with our office, they have worked for our office for the past few years.

Best regards,


Saad Bahnam Abdullah
Director General of Baghdad Water Office
23/9/2003



العدد / ٧٥٨٧
١٤ / / هـ
التاريخ ٢٠٠٣/٩/٨

Deputy mayor for technical affairs

International committee of the red cross

Ref: Huriya Sewer collapse

We would like to confirm that sheikhan company is one of the reliable companies and has good reputation in the Mayoralty of Baghdad , and executed several repairs of deep sewers collapse with large pipe diameters , and we recommend the company to repair the collapse of Huriya .

Regards


Faris Abdul Razak
Deputy mayor for technical affairs
13th september 2003

C.c.:
Deputy Mayor office
Baghdad Sewage Authority




العدد / ٧١٩٦
١٤ / / هـ
التاريخ ٢٠٠٣/٩/٨

Deputy Mayor for Technical affairs

Bechtel company

This is to certify that Shekhan general contracts company executed number of contracts for the Mayoralty of Baghdad in water and sanitation sector, renovation of water networks repair of collapsed sewer lines, and we certify the good workmanship, and good cooperation with the Mayoralty of Baghdad.

Regards


Faris Abdul Razzak
Deputy Mayor for technical affairs
2nd September 2003

C.c.:
Deputy Mayor office

١٤٥٥
٤-٢/٩١٤



Bechtel Company

This is to certify that Shekhan General contracting Company executed number of contracts for Baghdad Sewerage Authority, repair of collapsed sewer lines and we certify the good workmanship and good cooperation with the BSA

Regards

Ibrahim Mustafa Hussain
Director General
2nd September 2003



منظمة كير العالمية - العراق
هاتف (٩٦٤١) ٥٥٦٩٧٨٦/٧
(٩٦٤١) ٥٥٦٢٧٠٣
فكس - بغداد ١١١٢٢٢٠١٣٦
CARE International in Iraq
Tel: (9641) 5569786/7
(9641) 5562703
Therbyre - Baghdad: 008521983220230

To whom it may concern

Shikhan Company represented by Mr Ahmed Tewfiq has undertaken extensive rehabilitation work and other related construction work on behalf of CARE International. CARE first contracted this company in 1999, and since then they have steadily been contracted by us up until and including the present time.

Shikhan Company has always executed each contract in a timely manner and work has been of first class quality. Staff employed by them are both highly skilled and experienced. To date, they have carried out rehabilitation work on CARE's behalf in the following areas:

- Water Treatment Plants
- Water networks
- Sewage Lifting Stations
- Sewage Pumping Stations
- Grey water networks

We are pleased to recommend this company to anyone requiring similar work to be undertaken by them. They are an efficient and employ highly skilled and experienced staff and, consequently, are well equipped to handle the kind of difficulties encountered when working in these areas.

Margaret Hassan

Margaret Hassan
CARE Country Director - Iraq

8 September 2004



Office Baghdad / Iraq
Email: baghdad@apn-ev.org
Mobile No. 079-1470942

Ref No. 01
Date 16 -1 -2005

Sub/Certification letter

Dear sir

We certify that Shekhan company signed a contract with our organization on 28-04-2004, for executing Drainage pumping station in Hay-Tariq in Baghdad, as the work started in 25-4-2004 and completed successfully in 5-7-2004. & according to his request we provide him with this letter.

Regards

Omar Al-Qassab
Office manager



LETTER OF RECOMMENDATION

06 September 2007

To Whom It May Concern:

I would like to take this opportunity to recommend Shekhan General Contracts Company for your construction needs. This company has a long history of carrying out construction projects in Iraq and even here at Al Kasik Military Training Base. Most recently they completed the renovation of two large barracks on base; a project that was both complex and challenging. The project had a limited 40 day construction timeframe, in which they had to completely refurbish two, three story buildings, both of which had been abandoned for sometime. Shekhan General Contracts Company was able to complete the project ahead of schedule.

Shekhan General Contracts Company is a team of dedicated professionals who deliver quality products and projects to support the Iraqi Army and the country which it defends. All members of this team take great pride in their work and reputation. If I can be of any further assistance to you please do not hesitate to contact me via the information found below.

Sincerely,

Christopher L. Wells

Christopher L. Wells
LT, CEC, USN
Coalition Engineering Advisor
CMATT - RSU
Al Kasik, Iraq
Chris.wells6@us.army.mil



SHEKHAN

FOR GENERAL CONTRACTING & PUBLIC TRANSPORT CO.,LTD.

COMPANY REGISTRATION PAPERS AND HOLDINGS



عنوان المدير المفوض : بغداد / القناة
 عنوان الشركة : بغداد / شارع سلمان فانق
 الجلسة وتاريخ الإصدار (أ) : 73 في 21/10/2020
 نافذة لغاية : 20/10/2024
 الجلسة وتاريخ الإصدار (ب) : 73 في 21/10/2020
 نافذة لغاية : 20/10/2024
 الجلسة وتاريخ الإصدار (ج) : 73 في 21/10/2020
 نافذة لغاية : 20/10/2024
 الجلسة وتاريخ الإصدار (د) : في :
 نافذة لغاية :
 صدرت بموجب تعليمات رقم 1 لسنة 2015

جمهورية العراق
 وزارة التخطيط
 الدائرة القانونية
 هوية تسجيل خاصة بالشركات المقاولات
 رقم الهوية : 3973
 اسم الشركة : شيخان للمقاولات العامة
 اسم المدير المفوض : احمد توفيق فرطو
 الإختصاص : الاتشائي والكهربائي والميكانيكي
 الدرجة : الاولى أ / الاولى ك / الاولى م

Republic Of Iraq
 Federation Of Iraqi Chambers Of Commerce
 Baghdad Chamber Of Commerce
AHMAD . T . FIRTO
 Trade Name AHMAD . T . FIRTO OFFICE
 Number / Type ٤٧٨٦١ / Excellent
 Activity Import and Export - General Trading
 Trade Number 12473
 Reg. Date 2003/01/08 Exp.Date :2017/12/31

جمهورية العراق
 اتحاد الغرف التجارية العراقية
 غرفة تجارة بغداد
 الاسم احمد توفيق فرطو
 الاسم التجاري مكتب احمد توفيق فرطو
 الرقم / الصنف ٤٧٨٦١ / ممتاز
 تاريخ الإنتساب 2003/01/08
 النشاط استيراد وتصدير - تجارة عامة
 تاريخ التجديد 2016/01/14
 نافذة لغاية 2017/12/31
 رئيس الغرفة جعفر رسول الحمداني

اسم المقاول شركة شيخان
 جمهورية العراق
 اتحاد المقاولين العراقيين
 العنوان بغداد / شارع سلمان فانق
 الإختصاص استيراد وتصدير كهربائي
 الدرجة استيراد وتصدير - تجارة عامة
 رقم العضوية ٤٤٤٨
 تاريخ الإنتساب 2003/01/08
 رقم جلسة تنظيم ١٤
 ترفيه ٢٠١١
 امير المفوض
 رئيس مجلس الادارة

جددت الهوية لسنة 200
 رقم الوصل ١٨٢١٧
 تاريخ ٢٠١٧/١٢/٢٤
 المحاسب
 رئيس مجلس الادارة

(TRANSLATION)
 Republic of Iraq
 Ministry of Trade
 Department of Companies National/ Registration
 No. : C.R./4655
 Date: 21/ Shaaban /1412
 24/February/ 1992
Certificate of Incorporation of a Company
 Based on what is stated in our Decision No.C.R./4655 dated on 15/2/1992 stipulating the approval of Incorporation of
Shekhan Company for General Contracts Ltd.
Its Capital 240000/- Two Thousand Forty Thousand Dinar
 I, the Companies Registrar, certify that on the above date, the mentioned company was registered according to the provisions of Article (21) of the Companies Law No. (36) for the year 1983 amended.
 Written in Baghdad on the Twenty Fifth day of the month of Sabaan for the year 1412 H., corresponding to the Twenty Fourth day of the month of February for the year 1993 G.
 -Sgd.-
 Companies Registrar
 Maa'roof Ibrahim Khaleel
 Seal: Republic of Iraq/ Ministry of Trade/ Department of Companies Registration/National
 A True Copy of Original.
 -Sgd.-
 Authorized Employee
 Fatin Mahmood Ismael
 -Sgd.-
 Companies Registrar
 Yassen Taha Wais

(TRANSLATION)

Shekhan Company for General Contracts Ltd.
 Baghdad Hay Babil- Entrance of Arasat Al-Hindiya
 Dist. 929/ St. 5/ Building 22 – Apartment 4
 Telephone/ 7189655

**Minutes of the General Commission Incorporation Meeting held
 on 10/3/1992**

In accordance with the provisions of the article 79/1 form the law of companies No. 36 for the year 1983 and with the addressing from the bounders of the company dated on 24/2/1992 the general commission incorporation meeting was held in its head office located in Baghdad Hay Babil Dist. 929/ St. 5/ Building 22 – 3rd floor/ apartment D4 and that is at ten O'clock of 10/3/1992 in order to review in the cases stated in the work agenda of the meeting and attended the meeting each from Mr. Ahmed Tawfiq Farto, Saadia Abed Ibrahim and Tawfiq Ahmed Tawfiq.

Chaired the meeting Mr. Ahmed Tawfiq Farto, the eldest in age of the members and due to the obtaining the legal quorum for the meeting, the general commission had decided unanimously the following:


First: To appoint the shareholder Mr. Ahmed Tawfiq Farto managing director of the company and granting him the following authorities and sign on its behalf

- To open the documentary and non documentary credits, open the current accounts with the banks and depositing the amounts in them and its withdrawal receive them, sign on the papers, documents, forms, contracts and amending the contracts and its cancellation.
- He has the right to refer to the customs , cleaning the cargo and receiving them, paying its fees and returning them and returning the deposits and clearing the bills of lading, paying its balances and its receipt.
- To withdraw the commercial papers, signing, endorsing, discounting with the banks and receiving its amounts, accepting all transfers, and withdraw on open account granted to it by the banks and signing its contracts
- To mortgage the properties of the company the movable and non movable as for insuring for the banking facilities granted to the company and the right to conclude the banking guarantee, letters of guarantee, signing on its contracts and to sign on all banking facilities and any other contracts which the works of the company requires and to sign the contract, documents and the necessary papers for that.

Seal: Shekhan Company for General Contracts Ltd.
 -Sgd.-

TRANSLATED BY: *Nidhal J. Jazrawi*
 Date: 25 AUG 2014
NIDHAL J. JAZRAWI
 Sworn Legal Translator
 License Number: 193 Since 1979
NADIR Bureau for Translation
 Masbah Road, Baghdad, Iraq, Tel: 974/450482

نضال جليل جزراوي
 مترجمة قانونية معتمدة
 رقم الترخيص ١٩٣ في ١٩٧٩/١٢٩
 عضو جمعية المترجمين العراقيين
 العنوان: مكتب نادر للترجمة - المسيخ
 بغداد - هاتف : ٩٧٤ - ٤٥٠٤٨٢



- Selling, purchasing the movable and non movable properties in its different kinds and to sign their contracts and all papers and register them with the notary public or registration of real estate.
- Selling, purchasing of cars, machines, machinery which expedite the work of the company and realize its objectives and to sign on all declarations, papers, contracts, documents, data which the selling and purchasing operation require with the directorate of traffic police or the other governmental departments.
- He is authorized to sign on behalf of the company with all its financial, administrative formalities and to refer to the official and semi official departments and to sign on the guaranties which serves the welfare of the company.
- 8- To participate in the auctions, tenders and to sign on the contracts of executing the concluded contracts with the company and all other contracts signed between the Company and the Governmental Departments or the other individuals the public or the private.
- 9- To represent the company before all governmental and private departments and all courts in their different specializations and also requesting the suing of any person or individuals with a general or private penalty and has the right to authorize others with part from the mentioned authorities.
- 10- To carry out all other works which the administration of the company requires .

- To certify on the incorporation expenses amounting to (4000/-) Four Thousand Dinar according to the receipts fixed.
- To appoint the auditor of accounts the chartered accountant Mr. Abdul Lateef Nouri Al-Qadhi and specifying his wages for the amount of (500/-) Dinar annually.
- To appoint the legal advisor of the company the advocate Mr. Ahmed Rushdi Abdul Razzaq and to specify his monthly salary (300/-) Dinar only Three Hundred Dinar not more.

And since nothing was left to be mentioned the minutes was closed and the meeting was adjourned.

-Sgd.-
 Member
Tawfiq Ahmed Tawfiq

-Sgd.-
 Member
Saadia Abed Ibrahim

-Sgd.-
 Chairman of the General
 Commission
Ahmed Tawfiq Farto


Seal: Shekhan Company for General Contracts Ltd.

Back of the Document:

Seal: Republic of Iraq/ Ministry of Trade /Companies Registration Department

-Sgd.-
 Specialized Employee
 Fatm Mahmood
 23/3/2004

-Sgd.-
 For/ Companies Registrar
 Lantayaa Hamdi Saeed






(TRANSLATION)

**Establishment Contract
of the
Shekhan Company for General Contracts &
General Transport Ltd.**

Its capital (5 000 000 000) Five Billion Dinar.

TRANSLATED BY:

Date: 02 DEC 2017
NIDHAL J. JAZRAWI

Sworn Legal Translator
License Number: 568 Serial: 1979
NADIR BUREAU for Translation
Mushah Road, Baghdad, Iraq, Tel: 9790499232

نضال جليل جزراوي
مترجم قانونية مهارة
رقم الهوية: ١٩٣ / ١٩٧٩/١٢٩
عضو جمعية المترجمين العراقيين
العنوان: مكتب نادر للترجمة - المسيح
بغداد - هاتف: ٩٧٩-١٤٩-٤٩٣

All our Translations are attached
with RED MAROON Paper Tape
and white embossed seal

NADER BUREAU
The Translation is accurate.
The Translator is competent.
Legal & Licensed to translate

**Establishment Contract of the
Shekhan Company for General Contracts & Transport Ltd.
Its capital (5 000 000 000) Five Billion Dinar**

First: Name of the Company:

Shekhan Company for General Contracts & Transport Ltd.

Second: Head office of the Company:

Baghdad and has to open branches inside Iraq

Third: The objective of the company and the nature of work :

In the field of **general contracting**: to include works related to construction, expansion, and demolishing buildings of different kinds, roads, bridges, railways, airports, dams, and reservoirs, projects of irrigation and drainage, water and sewage works, and other constructional works, also conducting electrical and mechanical works. In the field of General Transportation: participation in capital investment, in works and activity of land, sea and air transportation: to transport persons, luggage, commodities, oil derivatives, goods, machinery, production and consumption material by using different means of transport and through different border points as airports, ports and conduct all undertakings concerning transport works inside and outside from and to Iraq for its account or for other companies' account.

The company in order to achieve its objective and its activity can execute the following:

1. Participating in the undertakings and tenders announced by all state-owned enterprises and the legal and natural persons concerned construction, mechanical and electrical works mentioned above.
2. To purchase, import, lease, rent, all materials which are related to the objectives of the company whether it was manufactured or semi-manufactured products including cars, machines, equipment, cranes, appliances and other requirements.



3. To exercise all commercial works relevant to the activity of the company.
4. To carry out scientific, commercial, and technical studies which lead to the provide preliminary materials directly or in participation with others and with the help of the Arab and Foreign experts and according to the prevailing laws.
5. To ensure company's funds and financial works which are related to the works of the company.
6. To incorporate, open offices, and stores necessary to realize the objectives of the company.
7. To organize, withdraw, issue, endorse all kinds of cheques, instruments, financial papers, and shipping documents in its different kinds.
8. To deal with banks, financial institutes, open letters of credits required to carry out its works and request banking facilities relevant to it.
9. To possess movable and immovable properties and register them in its name at competent departments and sell it when no longer needed or consumed and as far as the matter is related to the objectives of the company.
10. To request loans from competent departments and in accordance with the prevailing laws and grant any kind of guarantee against these loans.
11. The participation in incorporating companies, excluding the partnerships companies, and merge and subscribe with its name and its borrowing documents, and to participate with any other similar company or any person in accordance with the terms that it deems appropriate.

Fifth: Capital of the Company:

The capital of the company is (5 000 000 000) five billion Dinar divided into (5 000 000 000) five billion shares, the value per share is one Dinar.

Sixth:

The provisions of the law of companies No. 21 for the year 1997 or any other law which replaces it concerning all of what is not mentioned in this contract.



Seventh: the founders

Name of founder	Nationality	Occupation	Address	No. of Shares	-Sgd.-
Ahmed Farto	Iraqi	Contractor	Baghdad/ AlKarrada/ Salman Faiq street/ Tar Al-Rasheed building - 2 nd floor	4.000.000.000	-Sgd.-
Saadia Ibrahim	Iraqi	Housewife	Baghdad/ AlKarrada/ Salman Faiq street/ Tar Al-Rasheed building - 2 nd floor	500.000.000	-Sgd.-
Tawfiq Ahmed Tawfiq	Iraqi	Student	Baghdad/ AlKarrada/ Salman Faiq street/ Tar Al-Rasheed building - 2 nd floor	500.000.000	-Sgd.-

We the signatories of this contract had agreed to incorporate this company by the name of Shekhan Company for General Contracts & Transport Ltd. With a capital of (5000 000 000) five billion Iraqi Dinars after obtaining the approval of the companies registrar, and we authorized the two advocate the registration agents Messrs. Shawqi Abdul Majeed Saibi and Mohammed Nawla Muslem to complete the procedures of the incorporation of the company.

Seal: Republic of Iraq/ Ministry of Trade /Companies Registration Department
-Sgd.- Specialized Employee: 23/8/2017
-Sgd.- For/ Companies Registrar: Baraq Mohsin Muslim





-  Iraq / Baghdad
Karrada - Al-Wihda Q. - A. 902 - St. No.14 - Bldg. No.18 - 2nd Fl.
-  Postal Code: 10069 Karrada
-  +964 - 750 418 7573 / +964 - 770 253 4318
+964 - 780 888 1288
-  ahmed@shekhan.net // info@shekhan.net
-  www.shekhan.net

